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Solicitation # 89303319REM000057 

Paducah Infrastructure Support Services 

Amendment 0002  

Summary of Changes 

 

 
The purpose of this amendment is to amend solicitation 89303319REM000057, Paducah Infrastructure Support Services, as described below and 

incorporated in the conformed copy of the solicitation.  All other sections of the Final RFP remain unchanged.  The Offeror’s are responsible for reviewing 

the redline and final conformed copy of the solicitation to ensure incorporation of the requirements identified therein. Amendment 0002 to 

89303319REM000057 is as follows: 

 

Number RFP Section 

Reference 

Change from:  Change to: 

1.  Section B.3 Contract 

Pricing (B.3.(a) Firm-

Fixed Price CLINs, 

referenced page B-2) 

Operations CLINs: PWS Elements C.2.1, C.2.2, C.2.3, C.2.4, 

C.2.5, C.2.6, C.2.7 C.3.1, C.3.3, C.3.4, C.3.5, C.3.6, C.3.7, 

C.3.8, C.3.9, C.3.11, C.3.12, and C.3.13. 

 

Operations CLINs: PWS Elements C.2.1, C.2.2, 

C.2.3, C.2.4, C.2.5, C.2.6, C.2.7 C.3.1, C.3.3, C.3.4, 

C.3.5, C.3.6, C.3.7, C.3.8, C.3.9, and C.3.13. 

2.  Section B.3 Contract 

Pricing (Paragraph for 

Cyber Security, 

Computing, and IT 

CLINs: PWS Element 

C.3.12, referenced page 

B-7) 

The Cyber Security, Computing, and Information Technology 

personnel fixed hourly rates are fully burdened, and include 

all indirect costs and profit for the work covered under 

Section C.3.12, except for the Contingency Plan Director.  

This position is a management position and should be 

included as part of the firm-fixed price associated with 

Section C.2.1, Administration.   

 

The Cyber Security, Computing, and Information 

Technology personnel fixed hourly rates are fully 

burdened, and include all indirect costs and profit for 

the work covered under Section C.3.12, except for 

the  IT Director/Manager.  This position is a 

management position and should be included as part 

of the firm-fixed price associated with Section C.2.1, 

Administration.   

 

3.  Section C (C.2.2.4 

Emergency 

Management, 

referenced page C-11) 

The Contractor shall coordinate with the D&R contractor and 

provide adequate staff to support the Emergency Operation 

Center (EOC) and Joint Public Information Center (JPIC) 

efforts for its operations, and ensure adequate support is 

available to respond to an emergency.  The Contractor shall 

provide on-call personnel to support positions within the 

DOE EOC and JPIC for drill/exercises and emergency events.  

The Contractor shall participate with other DOE contractors 

in the development of a site-wide drill and exercise program 

The Contractor shall coordinate with the D&R 

contractor and provide adequate staff to support the 

Emergency Operation Center (EOC) and Joint 

Information Center (JIC) efforts for its operations, 

and ensure adequate support is available to respond 

to an emergency.  The Contractor shall provide on-

call personnel to support positions within the DOE 

EOC and JIC for drill/exercises and emergency 

events.  The Contractor shall participate with other 
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that is compliant with DOE O 151.1, Comprehensive 

Emergency Management System.  The Contractor shall 

participate in the Paducah Site’s training, drill/exercise 

program and shall support exercises including the EOC and 

JPIC at least quarterly or as needed.  The Contractor shall 

also participate in and support site drills including the plant 

population at least twice per year.  One aspect of the 

emergency management program is being drilled or exercised 

monthly.  Not all personnel will participate in all 

drills/exercises, but the Contractor shall support core areas 

such as security more frequently.  The Contractor shall staff 

JPIC positions appropriate to the PWS (for example, 

Infrastructure Contractor Spokesperson or EOC position for 

Security Coordinator).   

 

DOE contractors in the development of a site-wide 

drill and exercise program that is compliant with 

DOE O 151.1, Comprehensive Emergency 

Management System.  The Contractor shall 

participate in the Paducah Site’s training, 

drill/exercise program and shall support exercises 

including the EOC and JIC at least quarterly or as 

needed.  The Contractor shall also participate in and 

support site drills including the plant population at 

least twice per year.  One aspect of the emergency 

management program is being drilled or exercised 

monthly.  Not all personnel will participate in all 

drills/exercises, but the Contractor shall support core 

areas such as security more frequently.  The 

Contractor shall staff JIC positions appropriate to the 

PWS (for example, Infrastructure Contractor 

Spokesperson or EOC position for Security 

Coordinator).   

 

4.  Section C (Referenced 

Page C-33) 

Revision to Section C to include C.3.2.2 Reserved, for 

clarification to numbering on QASP 

C.3.2.2 Reserved 

5.  Section C (C.3.1.3 

Fleet Management 

Services, Item 3), 

Referenced Page C-48) 

3) Notification and coordination of required maintenance to 

GSA vehicle lessee, e.g. other site contractors and DOE. 

 

3) Notification and coordination of required 

maintenance to GSA vehicle lessee, e.g. for the 

DOE Site Office (approximately 15 that are not on 

Attachment J-8.C.3.4.1.1 Fleet Vehicles).  
 

6.  Section C (C.3.4.2.4 

Computerized 

Maintenance 

Management System, 

Referenced Page C-51) 

The Contractor shall fully utilize a computer software 

program as their CMMS.   The Contractor shall operate and 

maintain the CMMS.  The Contractor shall provide full 

access to the CMMS to DOE to include any licensing 

requirements for two individuals.  The Contractor shall utilize 

the CMMS to track all maintenance/services, as either 

LEVEL I or LEVEL II maintenance category, as appropriate 

in accordance with the requirements as described throughout 

Section C.3.5.  All information entered into the CMMS is 

considered as government-owned for its present and future 

The Contractor shall fully utilize a computer 

software program as their CMMS.   The Contractor 

shall operate and maintain the CMMS.  The 

Contractor shall provide full access to the CMMS to 

DOE to include any licensing requirements for two 

individuals.  The Contractor shall utilize the CMMS 

to track all maintenance/services, as either LEVEL I 

or LEVEL II maintenance category, as appropriate in 

accordance with the requirements as described 

throughout Section C.3.4.  All information entered 
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use and does not contain any limitations on its use.  The cost 

for implementation and maintenance of this program is not a 

cost-reimbursable software item and is included in the firm 

fixed-price scope. 

 

into the CMMS is considered as government-owned 

for its present and future use and does not contain 

any limitations on its use.  The cost for 

implementation and maintenance of this program is 

not a cost-reimbursable software item and is included 

in the firm fixed-price scope. 

 

7.  Section C (C.3.4.3.2.12 

Lighting, Traffic 

Control Devices, and 

Street Lighting, 

Referenced Page C-57) 

The Contractor is responsible for the limited area lighting, 

traffic control devices, and street lamping (approximately 700 

total at the site). The Contractor shall periodically inspect 

each light included in this Contract and systematically replace 

burned out and/or blinking bulbs or replace fuses that are no 

longer functioning. Replacement of burned out bulbs may 

require replacement of fixture due to the age of the lights.  

 

The Contractor is responsible for the limited area 

lighting, traffic control devices, as identified in 

Attachment J-8.C.3.4.4.2a, Listing of Roads and 

street lamping (approximately 700 total at the site). 

The Contractor shall periodically inspect each light 

included in this Contract and systematically replace 

burned out and/or blinking bulbs or replace fuses that 

are no longer functioning. Replacement of burned 

out bulbs may require replacement of fixture due to 

the age of the lights.  

 

8.  Section C (C.3.5.5.3 

LEVEL I 

Scheduled/Preventative 

Maintenance Tasks and 

Standards, Referenced 

Pages C-76/C-77) 

Scheduled/Preventive Maintenance consists of three (3) 

functions: Railroad Preventive Maintenance Inspection 

(RPMI), Railroad Scheduled Service and Vegetation Control.  

There are two (2) frequencies of LEVEL I inspection.  Active 

track shall be inspected monthly and inactive track shall be 

inspected annually.  Abandoned track shall not be inspected 

unless directed by DOE.  Vegetation Control shall be 

administered for both active and inactive track at the same 

frequency.  The results of all inspections, maintenance and 

repair activities shall be captured within the CMMS. 

 

Scheduled/Preventive Maintenance consists of three 

(3) functions: Railroad Preventive Maintenance 

Inspection (RPMI), Railroad Scheduled Service and 

Vegetation Control.  There are two (2) frequencies of 

LEVEL I inspection.  Active track shall be inspected 

monthly and inactive track shall be inspected 

annually. The rail crossing lights on the Site Access 

Road (Hobbs Road) near the DUF6 facility are 

maintained by the Contractor and must be 

operational at all times, except for scheduled 

maintenance.   Abandoned track shall not be 

inspected unless directed by DOE.  Vegetation 

Control shall be administered for both active and 

inactive track at the same frequency.  The results of 

all inspections, maintenance and repair activities 

shall be captured within the CMMS. 
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9.  Section C (C.3.6.5 

Maintenance/Use, 

Referenced Page C-81) 

Records submitted by site contractors and their 

subcontractors shall be scheduled, scanned, pages rotated 

correctly, properly apply security markings, ensure scanned 

image is applied, clear and legible, and meets the NARA 

requirements listed in Attachment J-8.C.3.6.3.5, Selected 

NARA Requirements.   

Records submitted by site contractors and their 

subcontractors shall be scheduled, scanned, pages 

rotated correctly, properly apply security markings, 

ensure scanned image is applied, clear and legible, 

and meets the NARA requirements listed in 

Attachment J-8.C.3.6.5, Selected NARA 

Requirements.   

10.  Section C (C.3.12.1 

Cyber Security; 

C.3.12.1.1 General, 

Referenced Page C-91) 

The Contractor shall design, implement, and manage a cyber 

security program aligned with the National Institute of 

Standards and Technology (NIST) Risk Management 

Framework (RMF) for its own operations (including 

subcontractors), the D&R Contractor (including 

subcontractors), the Portsmouth Infrastructure and 

Decommissioning and Decontamination (D&D) Contractors 

(including subcontractors), and the DUF6 Project’s 

Lexington, Portsmouth, and Paducah operations (including 

subcontractors that are operating at each of these facilities). 

Information systems in-scope include unclassified general 

support systems, industrial control systems, and major 

applications. National Security Systems processing classified 

information are not in-scope. The cyber security program for 

the PPPO Federal Office’s Lexington, Portsmouth, and 

Paducah presences are provided through a separate contract 

vehicle. The Contractor shall seamlessly integrate cyber 

security programmatic and technical controls into work 

processes and products supporting mission objectives, 

ensuring minimal impact to operations and that cyber 

security-related risk incurred by DOE is maintained at 

acceptable levels, as determined by the Authorizing Official. 

 

 

The Contractor shall design, implement, and manage 

a cyber security program aligned with the National 

Institute of Standards and Technology (NIST) Risk 

Management Framework (RMF) for its own 

operations (including subcontractors), the D&R 

Contractor (including subcontractors), the 

Portsmouth Infrastructure and Decommissioning and 

Decontamination (D&D) Contractors (including 

subcontractors), and the DUF6 Project’s Lexington, 

Portsmouth, and Paducah operations (including 

subcontractors that are operating at each of these 

facilities). Information systems in-scope include 

unclassified general support systems, industrial 

control systems, (including, but not limited to North 

American Electric Reliability Corporation (NERC) 

regulated Bulk Electric System (BES) Cyber System 

and Physical Access Control System at Portsmouth),  

and major applications. National Security Systems 

processing classified information are not in-scope. 

The cyber security program for the PPPO Federal 

Office’s Lexington, Portsmouth, and Paducah 

presences are provided through a separate contract 

vehicle. The Contractor shall seamlessly integrate 

cyber security programmatic and technical controls 

into work processes and products supporting mission 

objectives, ensuring minimal impact to operations 

and that cyber security-related risk incurred by DOE 

is maintained at acceptable levels, as determined by 

the Authorizing Official. 



5 

 

 

 

11.  Section C (C.3.12.1 

Cyber Security; 

C.3.12.1.2 

Requirements, 

Referenced Page C-91) 

Added paragraph after paragraph 1 under C.3.12.1.2 

Requirements 

For PPPO Portsmouth, the site is a NERC Registered 

Transmission Owner and Operator and subject to 

regulation and audit under Critical Infrastructure 

Protection (CIP) Standards CIP-002 through CIP-011 

for its BES Cyber System and associated cyber assets 

including Supervisory Control and Data Acquisition 

(SCADA) and Physical Access Control Systems 

(PACS) to ensure the reliable operability of the BES.  

The Portsmouth D&D Contractor maintains and 

operates the site electrical infrastructure with support 

from the ISS Contractor for Cyber Security. 

 

12.  Section C (C.3.12.1 

Cyber Security; 

C.3.12.2.4 Hardware, 

Referenced Page C-94) 

The Contractor shall perform maintenance and repair of all 

installed data/communication lines, including switches or 

routers, up to and including the end users receptacle (jack).  

The Contractor shall provide individual user computers, 

monitors, and printer hardware, toner, and paper for the D&R 

Contractor; however is not required to provide specialty 

software or equipment to network users with the exception of 

its own personnel, consistent with Attachment J-8.C.3.3.2, 

Information Technology Service Matrix and Attachment J-

8.C.3.12.2, Information Technology System Application 

Inventory and Workload History.   

The Contractor shall perform maintenance and repair 

of all installed data/communication lines, including 

switches or routers, up to and including the end users 

receptacle (jack).  The Contractor shall provide 

individual user computers, monitors, and printer 

hardware, toner, and paper for the D&R Contractor; 

however is not required to provide specialty software 

or equipment to network users with the exception of 

its own personnel, consistent with Attachment J-

8.C.3.3.1, Information Technology Service Matrix 
and Attachment J-8.C.3.12.2, Information 

Technology System Application Inventory and 

Workload History.   

13.  Section C (C.4.0 Cost 

Reimbursement Work, 

Referenced Page C-97) 

Unless specifically included in PWS Section C.4.0, all 

Contract requirements are included in the firm-fixed-price, 

labor hour, or IDIQ CLINs.  The cost reimbursement CLIN 

includes the following specific cost reimbursement items.   

Unless specifically included in PWS Section C.4.0, 

all Contract requirements are included in the firm-

fixed-price, labor hour, or IDIQ CLINs.  The cost 

reimbursement CLINs include the following specific 

cost reimbursement items.   

 

14.  Section C (C.4.1 

Benefit Plans, 

Referenced Page C-97) 

Costs for benefit plans shall be reimbursable in accordance 

with Section H, Clause H.4(E), Reimbursement of the 

Contractor Costs for Benefit Plans. 

Costs for benefit plans shall be reimbursable in 

accordance with Section H, Clause H.5(E), 
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Reimbursement of the Contractor Costs for 

Benefit Plans. 
 

15.  Section C (C.4.5 

Utilities under the 

Table of Remote 

Facilities, The 

Location/FIMS on the 

table for the Vendor, 

Comcast is updated)  

JPIC 200 Hardy Roberts Drive, West Paducah JIC 200 Hardy Roberts Drive, West Paducah 

16.  Section G (G.5 

Defective or Improper 

Invoices, Referenced 

Page G-6) 

Invoices not conforming to (a)(2) of contract clause FAR 

52.232-27 Prompt Payment for Construction Contracts and 

(a)(3) of contract clause FAR 52.232-25, Prompt Payment, 

shall be deemed improper and thus defective.  The Contractor 

shall provide the name, title, phone number, office name, and 

complete mailing address of officials of the business concern 

who are to be notified when the Government receives a 

defective or improper invoice. 

 

TBD 

 

Invoices not conforming to (a)(2) of contract clause 

FAR 52.232-27 Prompt Payment for Construction 

Contracts and (a)(3) of contract clause FAR 52.232-

25, Prompt Payment, shall be deemed improper and 

thus defective.  The Contractor shall provide the 

name, title, phone number, office name, and 

complete mailing address of officials of the business 

concern who are to be notified when the Government 

receives a defective or improper invoice. 

 

Offeror Fill-In 

17.  Section G (G-6 DOE-

G-2003 Contractor’s 

Program Manager (Oct 

2014, Referenced Page 

G-6) 

(a) The Contractor shall designate a Program Manager who 

will be the Contractor's authorized supervisor for technical 

and administrative performance of all work hereunder. The 

Program Manager shall be the primary point of contact 

between the Contractor and the Contracting Officer's 

Representative (COR) under this contract.  

 

(b) The Program Manager shall receive and execute, on 

behalf of the Contractor, such technical directions as the COR 

may issue within the terms and conditions of the contract. 

 

 

TBD 

 

(a) The Contractor shall designate a Program 

Manager who will be the Contractor's authorized 

supervisor for technical and administrative 

performance of all work hereunder. The Program 

Manager shall be the primary point of contact 

between the Contractor and the Contracting Officer's 

Representative (COR) under this contract.  

 

(b) The Program Manager shall receive and execute, 

on behalf of the Contractor, such technical directions 

as the COR may issue within the terms and 

conditions of the contract. 

 

Offeror Fill-In 
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18.  Section H (CHRM 

Clauses, H.3 

Definitions, Referenced 

Page H-4) 

For purposes of Clauses H.4 through H.10 the following 

definitions are applicable (unless otherwise specified):  

 

(A) “Contract Award Date” means the date the contract is 

signed by the Contracting Officer, noted in Block 28 of 

the SF 33. 

 

(B) “Contract Transition Period” means the 90-day transition 

as defined in Section F of this Contract. 

 

For purposes of Clauses H.4 through H.10 the 

following definitions are applicable (unless otherwise 

specified):  

 

(A) “Contract Award Date” means the date the 

contract is signed by the Contracting Officer, 

noted in Block 28 of the SF 33. 

 

(B) “Contract Transition Period” means the 60-day 

transition as defined in Section F of this 

Contract. 

 

19.  Section H (H.5 

Employee 

Compensation: Pay and 

Benefits, Paragraph A, 

Referenced Page H-6) 

(A) Pay and Benefit Programs.  The Contractor shall establish 

pay and benefit programs for employees in accordance with 

the Service Contract Labor Standards Act (formerly known as 

the Service Contract Act of 1965) (including Section 4(c)) 

and other applicable law, the terms and conditions of this 

Contract, applicable collective bargaining agreement(s), and 

the following requirements as set forth below; provided, 

however, that employees scheduled to work fewer than 20 

hours per week receive only those benefits required by law.  

Employees are eligible for benefits, subject to the terms, 

conditions, and limitations of each benefit program. 

(1) Incumbent Employees as defined in H.3. 

 

(a)  Pay.  The Contractor shall provide equivalent base pay to 

all Incumbent Employees as compared to pay provided by 

SSI for at least the first year of the term of the Contract. 

(b)  Other Benefits.  The Contractor shall provide a total 

package of benefits to Incumbent Employees comparable to 

that provided by the Incumbent Contractor.  Comparability of 

the total package of benefits shall be determined by the CO in 

his/her sole discretion. 

(2)  Non-Incumbent Employees as defined in H.3.  All Non-

Incumbent Employees shall receive a total pay and benefits 

package that provides for market-based retirement and 

(A) Pay and Benefit Programs.  The Contractor shall 

establish pay and benefit programs for employees in 

accordance with the Service Contract Labor 

Standards Act (formerly known as the Service 

Contract Act of 1965) (including Section 4(c)) and 

other applicable law, the terms and conditions of this 

Contract, applicable collective bargaining 

agreement(s), and the following requirements as set 

forth below; provided, however, that employees 

scheduled to work fewer than 20 hours per week 

receive only those benefits required by law.  

Employees are eligible for benefits, subject to the 

terms, conditions, and limitations of each benefit 

program. 
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medical benefit plans that are competitive with the industry 

from which the Contractor recruits its employees and in 

accordance with Contract requirements, any applicable 

collective bargaining agreement(s), and applicable law, 

including Section 4(c) of the Service Contract Labor 

Standards Act.  Notwithstanding the above, benefits for 

Grandfathered Employees shall be provided in accordance 

with Paragraph (B) below. 

 

20.  Section H (H.6 

Workforce Transition 

and Benefits 

Transition, Plans and 

Timeframes, Paragraph 

(A)(5)(a), Referenced 

Page H-18)  

(a) During the 90 day Contract Transition Period such reports 

shall be provided to the Contracting Officer on a weekly 

basis; or 

(b) More frequently if requested by the Contracting Officer.  

 

(a) During the 60 day Contract Transition Period 

such reports shall be provided to the Contracting 

Officer on a weekly basis; or 

(b) More frequently if requested by the Contracting 

Officer.  

 

21.  Section H (H.6 

Workforce Transition 

and Benefits 

Transition, Plans and 

Timeframes, Paragraph 

(B)(1)(c), Referenced 

Page H-18) 

(c)  A written description of how  the existing pension and 

other benefit plans provided to employees pursuant to Clause 

H.5, will be amended or restated on or before the last day of 

the 90 day Transition Period.  If an asset transfer(s) and/or the 

creation of a new benefit plan(s) are necessary in order for the 

Contractor to adhere to the benefits sponsorship requirements 

set forth in this Contract, the Contractor shall provide a 

description of the necessary transactions, including but not 

limited to how the Contractor proposes to comply with the 

Contract and applicable law governing such transactions. 

 

(c)  A written description of how  the existing 

pension and other benefit plans provided to 

employees pursuant to Clause H.5, will be amended 

or restated on or before the last day of the 60 day 

Transition Period.  If an asset transfer(s) and/or the 

creation of a new benefit plan(s) are necessary in 

order for the Contractor to adhere to the benefits 

sponsorship requirements set forth in this Contract, 

the Contractor shall provide a description of the 

necessary transactions, including but not limited to 

how the Contractor proposes to comply with the 

Contract and applicable law governing such 

transactions. 

 

22.  Section H (H.6 

Workforce Transition 

and Benefits 

Transition, Plans and 

Timeframes, Paragraph 

(2)  Request SSI, or other contractors, and UCOR to provide 

information and documents necessary for the Contractor to 

adhere to the requirements set forth in this Contract 

pertaining to sponsorship of the ETTP MEPP and other 

existing benefits plans or establishment of any new benefits 

plans, including but not limited to the transition of the 

(2)  Request SSI, or other contractors, and UCOR to 

provide information and documents necessary for the 

Contractor to adhere to the requirements set forth in 

this Contract pertaining to sponsorship of the ETTP 

MEPP and other existing benefits plans or 

establishment of any new benefits plans, including 
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(B)(2)(a)(2), 

Referenced Page H-19) 

existing pension and other benefit plans or establishment of 

any new benefits plans on or before the end of the 90-day 

Transition Period.   

 

but not limited to the transition of the existing 

pension and other benefit plans or establishment of 

any new benefits plans on or before the end of the 

60-day Transition Period.   

 

23.  Section H (H.42 DOE-

H-2070 Key Personnel 

– Alternate I (Oct 

2014)(Deviation) 

Paragraph (A) 

Referenced Page H-48) 

H.42 DOE-H-2070 KEY PERSONNEL- ALTERNATE 

I (OCT 2014) (DEVIATION)  

 

(A) Pursuant to the clause at DEAR 952.215-70, Key 

Personnel, the key personnel for this contract are 

identified below: 

NAME TITLE 

TBD Project Manager 

TBD Security Manager 

TBD TBD 

TBD TBD 

 

 

(B) Key personnel team requirements. The Contracting 

Officer and designated Contracting Officer's 

Representative(s) shall have direct access to the key 

personnel assigned to the contract.  All key personnel 

shall be permanently assigned full-time to their respective 

positions and employed by the Prime.  All Key Personnel 

shall have an “L” clearance level (or equivalent) at 

Contract Award and obtain a “Q” clearance level within 

180 days after the Transition is complete. 

 

(C) Definitions. In addition to the definitions contained in the 

clause at DEAR 952.215-70, the following shall apply: 

(1) Key personnel are considered “managerial personnel” 

under the clauses FAR 52.228-5 and FAR 52.228-7. 

  

(D) Requirements for Changes to Key Personnel 

H.42 DOE-H-2070 KEY PERSONNEL- 

ALTERNATE I (OCT 2014) (REVISED)  

 

(A) Pursuant to the clause at DEAR 952.215-70, 

Key Personnel, the key personnel for this 

contract are identified below: 

NAME TITLE 

Offeror Fill-In  Program Manager 

Offeror Fill-In Security Manager 

Offeror Fill-In (if 

proposed) 

Offeror Fill-In (if 

proposed) 

Offeror Fill-In (if 

proposed) 

Offeror Fill-In (if 

proposed) 

 

In addition to the requirement for the CO’s 

approval before removing, replacing, or diverting 

any of the listed key personnel, the CO’s approval 

is also required for any change to the position 

assignment of a current key person. 

 

(1) Key personnel team requirements. The 

Contracting Officer and designated Contracting 

Officer's Representative(s) shall have direct 

access to the key personnel assigned to the 

contract.  All key personnel shall be assigned 

full-time to their respective positions and their 

permanent duty station is located on the 

Paducah Site or within the local area.   All Key 

Personnel shall have an “L” clearance level (or 

equivalent) at Contract Award and obtain a “Q” 



10 

 

(1)  The Contractor shall notify the Contracting Officer 

and request approval in writing at least 60 days in 

advance of any changes to Key Personnel.  

(2) Key Personnel substitutions shall have substantially 

equivalent abilities, experience, and qualifications as 

the Key Person being replaced. 

(3)  The Contractor shall not make a change in Key 

Personnel without prior written approval of the 

Contracting Officer.  

(4)  No Key Person position shall remain vacant for a 

period more than 30 days following Contracting 

Officer approval of a change in Key Personnel.  

(5)  Approval of changes to Key Personnel is at the 

unilateral discretion of the Contracting Officer.  

 

(E) Contract Price Reductions for Changes to Key 

Personnel. 

(1) Notwithstanding approval by the Contracting Officer, 

any time the Project Manager (the initial Project 

Manager or any substitution approved by the 

Contracting Officer) is changed for any reason within 

two (2) years of being placed in the position, DOE 

may modify the Contract by reducing the contract 

price by $50,000 for each and every occurrence of a 

change.  

(2) Notwithstanding approval by the Contracting Officer, 

any time a Key Person other than the Project Manager 

(any initial Key Person or any substitution approved 

by the Contracting Officer) is changed for any reason 

within two (2) years of being placed in the position, 

DOE may modify the contract by reducing the 

Contract price by $25,000 for each and every 

occurrence of a change. 

(3) The Contractor may request in writing that the 

Contracting Officer consider waiving all or part of a 

reduction in price.  Such written request shall include 

clearance level within 180 days after the 

Transition is complete. 

(2) The Contractor shall notify the Contracting 

Officer and request approval in writing at least 

60 days in advance of any changes to Key 

Personnel. 

(3) Key Personnel substitutions shall have 

substantially equivalent abilities, experience, 

and qualifications as the Key Person being 

replaced. 

(4) No key person position shall remain vacant for 

a period more than 30 days following CO 

approval of a change in key personnel or 

Contractor will be subject to reduction of fee 

according to (C)(1) or (C)(2) below respective 

to the key position vacated. 

(5) Approval of changes to key personnel is at the 

unilateral discretion of the CO. 

 

(B) Definitions. In addition to the definitions 

contained in the clause at DEAR 952.215-70, the 

following shall apply: 

(1) (Key personnel are considered “managerial 

personnel” under the clause DEAR 952.231-

71 entitled, Insurance – Litigation and Claims. 

(2) For the purposes of this Clause, “Changes to 

Key Personnel,” is defined as: (i) any change 

to the position assignment of a current key 

person under the Contract, except for a person 

who acts for short periods of time, in the place 

of a key person during his or her absence, the 

total time of which shall not exceed 30 

working days during any given year (ii) 

utilizing the services of a new substitute key 

person for assignment to the Contract beyond 
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the factual basis for the request.  The Contracting 

Officer shall have the unilateral discretion to make 

the determination to waive all or part of the reduction 

in price. 

 

 

30 working days; or (iii) assigning a current 

key person for work outside the Contract. 

(3) For the purposes of this Clause, “Beyond the 

Contractor’s Control,” is defined as an event 

for which the Contractor lacked legal 

authority or ability to prevent “Changes to 

Key Personnel.” 

 

(C) Contract Price Reductions for Changes to Key 

Personnel. 

 

Any key person change according to the 

definition for “Changes to Key Personnel” 

above shall be subject to reduction of fee 

according to (C)(1) or (C)(2) below 

respective to the key position vacated. 

 

(1) Notwithstanding approval by the Contracting 

Officer, any time the Program Manager (the 

initial Program Manager or any substitution 

approved by the Contracting Officer) is 

removed, replaced or diverted for any reason 

within two (2) years of being placed in the 

position, DOE may modify the Contract by 

reducing the contract price by $50,000 for 

each and every occurrence of a change. A 

change to a key person “Beyond the 

Contractor’s Control” shall not result in a 

permanent reduction of fee under this 

subsection. 

(2) Notwithstanding approval by the Contracting 

Officer, any time a Key Person other than the 

Program Manager (any initial Key Person or 

any substitution approved by the Contracting 

Officer) is removed, replaced or diverted for 

any reason within two (2) years of being 
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placed in the position, DOE may modify the 

contract by reducing the Contract price by 

$25,000 for each and every occurrence of a 

change. A change to a key person, other than 

the Program Manager, “Beyond the 

Contractor’s Control” shall not result in a 

permanent reduction of fee under this 

subsection. 

(3) The Contractor may request in writing that the 

Contracting Officer consider waiving all or 

part of a reduction in price.  Such written 

request shall include the factual basis for the 

removal, replacement, or diversion of any key 

personnel..  The Contracting Officer shall 

have the unilateral discretion to make the 

determination to waive all or part of the 

reduction in price. 

 

 

24.  Section I – Contract 

Clauses, Table of 

Contents 

Re-numbered Table of Contents due to added clause. Re-numbered Table of Contents due to added clause. 

25.  Section I, Clause I.160, 

INSURANCE-

LITIGATION AND 

CLAIMS (JUL 2013) 

Added Clause I.160 DEAR 952.231-71, INSURANCE-

LITIGATION AND CLAIMS (JUL 2013) 
I.160 DEAR 952.231-71 INSURANCE-

LITIGATION AND CLAIMS (JUL 2013) 

 

(a) The contractor must comply with 10 CFR part 

719, contractor Legal Management Requirements, if 

applicable. 

(b)(1) Except as provided in paragraph (b)(2) of this 

clause, the contractor shall procure and maintain 

such bonds and insurance as required by law or 

approved in writing by the Contracting Officer. 

(2) The contractor may, with the approval of the 

Contracting Officer, maintain a self-insurance 

program in accordance with FAR 28.308; provided 
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that, with respect to workers' compensation, the 

contractor is qualified pursuant to statutory authority. 

(3) All bonds and insurance required by this clause 

shall be in a form and amount and for those periods 

as the Contracting Officer may require or approve 

and with sureties and insurers approved by the 

Contracting Officer. 

(c) The contractor agrees to submit for the 

Contracting Officer's approval, to the extent and in 

the manner required by the Contracting Officer, any 

other bonds and insurance that are maintained by the 

contractor in connection with the performance of this 

contract and for which the contractor seeks 

reimbursement. If an insurance cost (whether a 

premium for commercial insurance or related to self-

insurance) includes a portion covering costs made 

unallowable elsewhere in the contract, and the share 

of the cost for coverage for the unallowable cost is 

determinable, the portion of the cost that is otherwise 

an allowable cost under this contract is reimbursable 

to the extent determined by the Contracting Officer. 

(d) Except as provided in paragraph (f) of this clause, 

or specifically disallowed elsewhere in this contract, 

the contractor shall be reimbursed- 

(1) For that portion of the reasonable cost of bonds 

and insurance allocable to this contract required in 

accordance with contract terms or approved under 

this clause, and 

(2) For liabilities (and reasonable expenses incidental 

to such liabilities, including litigation costs) to third 

persons not compensated by insurance without 

regard to the limitation of cost or limitation of funds 

clause of this contract. 

 

(e) The Government's liability under paragraph (d) of 

this clause is subject to the availability of 
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appropriated funds. Nothing in this contract shall be 

construed as implying that the Congress will, at a 

later date, appropriate funds sufficient to meet 

deficiencies. 

(f)(1) Notwithstanding any other provision of this 

contract, the contractor shall not be reimbursed for 

liabilities to third parties, including contractor 

employees, and directly associated costs which may 

include but are not limited to litigation costs, counsel 

fees, judgment and settlements- 

(i) Which are otherwise unallowable by law or the 

provisions of this contract, including the cost 

reimbursement limitations contained in 48 CFR part 

31, as supplemented by 48 CFR 970.31; 

 

(ii) For which the contractor has failed to insure or to 

maintain insurance as required by law, this contract, 

or by the written direction of the Contracting Officer; 

or 

 

(iii) Which were caused by contractor managerial 

personnel's- 

 

(A) Willful misconduct; 

 

(B) Lack of good faith; or 

 

(C) Failure to exercise prudent business judgment, 

which means failure to act in the same manner as a 

prudent person in the conduct of competitive 

business; or, in the case of a non-profit educational 

institution, failure to act in the manner that a prudent 

person would under the circumstances prevailing at 

the time the decision to incur the cost is made. 
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(2) The term "contractor's managerial personnel" is 

defined in the Property clause in this contract. 

 

(g)(1) All litigation costs, including counsel fees, 

judgments and settlements shall be segregated and 

accounted for by the contractor separately. If the 

Contracting Officer provisionally disallows such 

costs, then the contractor may not use funds 

advanced by DOE under the contract to finance the 

litigation. 

 

(2) Punitive damages are not allowable unless the act 

or failure to act which gave rise to the liability 

resulted from compliance with specific terms and 

conditions of the contract or written instructions from 

the Contracting Officer. 

 

(3) The portion of the cost of insurance obtained by 

the contractor that is allocable to coverage of 

liabilities referred to in paragraph (f) of this clause is 

not allowable. 

 

(h) The contractor may at its own expense and not as 

an allowable cost procure for its own protection 

insurance to compensate the contractor for any 

unallowable or non-reimbursable costs incurred in 

connection with contract performance. 

 

26.  Section I, Table of 

Contents and 

Provisions I.160 

through I.215 

Re-Number Provisions FROM: 

 

Numbers I.160 through I.215 

Re-Number Provisions TO: 

 

Numbers I.161 through I.216 

27.  Section J (List of 

Attachments) 

ATTACHMENT J-6A PADUCAH WAGE 

DETERMINATION (SERVICE CONTRACT ACT WAGE 

DETERMINATION NO. 2005-2495) 

ATTACHMENT J-6A PADUCAH WAGE 

DETERMINATION (SERVICE CONTRACT ACT 

WAGE DETERMINATION NO. 2015-4691) 
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28.  Section J (List of 

Attachments) 

ATTACHMENT J-6B PADUCAH WAGE 

DETERMINATION (DAVIS-BACON ACT WAGE 

DETERMINATION NO. KY40) 

ATTACHMENT J-6B PADUCAH WAGE 

DETERMINATION (DAVIS-BACON ACT WAGE 

DETERMINATION NO. KY30) 

29.  Section J (List of 

Attachments) 

Added ATTACHMENT J-6C  PADUCAH COLLECTIVE 

BARGAINING AGREEMENT WAGE DETERMINATION 

ATTACHMENT J-6C  PADUCAH COLLECTIVE 

BARGAINING AGREEMENT WAGE 

DETERMINATION 

30.  Section J (List of 

Attachments) 

ATTACHMENT J-7 PADUCAH COLLECTIVE 

BARGAINING AGREEMENT WAGE DETERMINATION 

ATTACHMENT J-7 PADUCAH COLLECTIVE 

BARGAINING AGREEMENT  

31.  Section J (Attachment 

J-2: Paducah List of 

Applicable DOE 

Directives (Orders, 

Policies, Manuals, and 

Standards) (List B) 

Table J-2.1, Directives 

Regulations, Policies, 

and Standards) 

Added DOE Order Added DOE O 350.3, “Labor Standards Compliance, 

Contractor Labor Relations, and Contractor 

Workforce Restructuring Programs” to Table J-2.1 

32.  Section J (Attachment 

J-2: Paducah List of 

Applicable DOE 

Directives (Orders, 

Policies, Manuals, and 

Standards) (List B) 

Table J-2.1, Directives 

Regulations, Policies, 

and Standards) 

Document Number: DOE O 350.1 Change 6 

Subject: Contractor Human Resources Management 

Programs (Chapters 1, 2, 8, and 9) 

Document Number: DOE O 350.1 Change 7 

Subject: Contractor Human Resources Management 

Programs (Chapters 8, and 9) 

33.  Section J (Attachment 

J-4 List of 

Deliverables) 

Deliverable #110, Pension Management Plan,  

DOE Action - Approval or Information Changed  

FROM Approval  

TO Information 

Deliverable #110, Pension Management Plan,  

DOE Action - Approval or Information Changed  

FROM Approval  

TO Information 

34.  Section J (Attachment 

J-4 List of 

Deliverables) 

Deliverable #111, PRB Management Plan,  

DOE Action - Approval or Information Changed  

FROM Approval  

TO Information 

Deliverable #111, PRB Management Plan,  

DOE Action - Approval or Information Changed  

FROM Approval  

TO Information 
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35.  Section J (Attachment 

J-4 List of 

Deliverables) 

Deliverable #120, Workforce transition Plan/Agreements  

RESERVED under #120 – Duplicate Deliverable. This is 

under #133 

Deliverable #120, Workforce transition 

Plan/Agreements  

RESERVED under #120 – Duplicate Deliverable. 

This is under #133. 

36.  Section J (Attachment 

J-4 List of 

Deliverables) 

Deliverable #121, Benefits Transition Plan 

RESERVED under #121 – Duplicate Deliverable. This is 

under #138 

Deliverable #121, Benefits Transition Plan 

RESERVED under #121 – Duplicate Deliverable. 

This is under #138 

37.  Section J (Attachment 

J-4 List of 

Deliverables) 

Deliverable #140, Workforce Restructuring Plan 

RESERVED under #140 – Duplicate Deliverable. This is 

under #125 

Deliverable #140, Workforce Restructuring Plan 

RESERVED under #140 – Duplicate Deliverable. 

This is under #125 

38.  Section J (Attachment 

J-4 List of 

Deliverables) 

Added Deliverable #175, Affirmative Action Program for 

Females and Minorities, I.64, As Required, For DOE 

Information 

Added Deliverable #175, Affirmative Action 

Program for Females and Minorities, I.64, As 

Required, For DOE Information 

39.  Section J (Attachment 

J-6(A), Wage 

Determinations) 

Re-Titled Section J Attachment J-6(A) From: Wage 

Determinations 

Re-Titled Section J Attachment J-6(A) To: SCA 

Wage Determination 

40.  Section J (Attachment 

J-6(A), SCA Wage 

Determination) 

Replaced Service Contract Act Wage Determination No: 

2015-4691-Rev 6 with Service Contract Act Wage 

Determination No: 2015-4691-Rev 12 

Replaced Service Contract Act Wage Determination 

No: 2015-4691-Rev 6 with Service Contract Act 

Wage Determination No: 2015-4691-Rev 12 

41.  Section J (Attachment 

J-J-6C, CBA SCA 

Wage Determination) 

Added Section J Attachment J-6C, CBA SCA Wage 

Determination 

Section J Attachment J-6C, CBA SCA Wage 

Determination 

42.  Section J (Attachment 

J-8 Table of Contents) 

Re-Numbered  

From: J-8.C.3.11.2 Listing of Other Site Contractors’ 

Equipment being Maintained 

Re-Numbered 

To: J-8.C.3.10.2 Listing of Other Site Contractors’ 

Equipment being Maintained 

43.  Section J (Attachment 

J-8 Table of Contents) 

Re-Numbered 

From: J-8.C.3.11.3 Quantity of Personnel Active in 

Radiological Monitoring Program(s) 

Re-Numbered 

To: J-8.C.3.10.3 Quantity of Personnel Active in 

Radiological Monitoring Program(s) 

44.  Section J (Attachment 

J-8 Table of Contents) 

Re-ordered Table of Contents and associated changed 

sections to be in the correct order 

Re-ordered Table of Contents and associated 

changed sections to be in the correct order 
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45.  Section J (Attachment 

J-8.C.2.1 Listing of 

Facilities 

Responsibility Matrix) 

Updated to current site conditions, removed facilities that 

have been dispositioned, and added definitions for INF, 

D&R, and DUF6 

Updated to current site conditions, removed facilities 

that have been dispositioned, and added definitions 

for INF, D&R, and DUF6 

46.  Section J (Attachment 

J-8.C.3.2.1 Security 

Services Workload 

History) 

Updated to current site conditions Updated to current site conditions 

47.  Section J (Attachment 

J-8.C.3.3.1 Information 

Technology Service 

Matrix) 

Added a column for DUF6 under the Information Technology 

Service Matrix 

Added a column for DUF6 under the Information 

Technology Service Matrix 

48.  Section J (Attachment 

J-8.C.3.4.3a 

Characteristics of 

buildings/Structures for 

Surveillance and 

Maintenance 

Performed by the 

Contractor) 

Added additional facility details under the columns, “Model 

Building Type” and “Year Built” 

Added additional facility details under the columns, 

“Model Building Type” and “Year Built” 

49.  Section J (Attachment 

J-8.C.3.4.3.2.3 HVAC 

Systems by 

Facility/Location) 

Added the C-304 Annex HVAC Facilities Added the C-304 Annex HVAC Facilities 

50.  Section J (Attachment 

J-8.C.3.4.3.2.9 Fences 

and Wire Cages 

Listing/Description) 

Added  

Type: Automated Bar C-213  

Location: Access Control Facility 

Qty: 50 ft,  

Number of Gates: 5 Raised Gates including flashing light 

maintenance.  

Type: 5 Automated Metal Bar.  

Manual/Elec: 5 Electric 

Added  

Type: Automated Bar C-213  

Location: Access Control Facility 

Qty: 50 ft,  

Number of Gates: 5 Raised Gates including flashing 

light maintenance.  

Type: 5 Automated Metal Bar.  

Manual/Elec: 5 Electric 

51.  Section J (Attachment 

J-8.C.3.4.3.2.9 Fences 

and Wire Cages 

Listing/Description) 

Added lighting information under Number of Gates column Added lighting information under Number of Gates 

column 
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52.  Section J (Attachment 

J-8.C.3.4.4.2.a Listing 

of Roads) 

Added:  

Listing of Traffic Control Devices 

 

8 Traffic Light Fixtures at Woodville Road (all are single 

blinking lights) – coordinate 

with McCracken County Road Department 

 

2 Traffic Speed Control Indicators on Access Road (solar 

operated) 

 

8 Traffic Light Fixtures at C-810 and C-811 Parking lots (2 

one-light fixtures, 1 two-light 

fixture, 1 three-light fixtures, 2 three-light fixtures, and 1 

three-light fixture and 1 one light 

fixture currently designated as out-of-service 

Added:  

Listing of Traffic Control Devices 

 

8 Traffic Light Fixtures at Woodville Road (all are 

single blinking lights) – coordinate 

with McCracken County Road Department 

 

2 Traffic Speed Control Indicators on Access Road 

(solar operated) 

 

8 Traffic Light Fixtures at C-810 and C-811 Parking 

lots (2 one-light fixtures, 1 two-light 

fixture, 1 three-light fixtures, 2 three-light fixtures, 

and 1 three-light fixture and 1 one light 

fixture currently designated as out-of-service 

 

53.  Section J (Attachment 

J-8.C.3.4.4.2.c Listing 

of Bridges) 

Language under the Attachment J-8.C.3.4.4.2c Listing of 

Bridges Table changed  

From:  

“*McCaw Bridge Road currently does not exist 

(approximately one mile from C-755)” 

Language under the Attachment J-8.C.3.4.4.2c 

Listing of Bridges Table changed  

To:  

“McCaw Road Bridge shown on map is not required 

to be maintained.” 

54.  Section J (Attachment 

J-8.C.3.5.2.4.2b 

Sampling Well 

Location Map) 

Figure 6.1 Monitoring Wells Sampled in CY17 Replaced Map with Updated CY18 Map.  

Figure 6.1 Monitoring Wells Sampled in CY18 

55.  Section J (Attachment 

J-8.C.3.5.5.2a Rail 

System Map) 

Duplicate Map Removed Duplicate Map 

56.  Section J (Attachment 

J-11 Quality Assurance 

Surveillance Plan, 

Table 3: Safeguards 

and Security 

Performance Standards, 

AQLs, and 

Surveillance) 

Corrected PWS Section Numbering  

From 

PWS Section C.3.2.2 

 

Corrected PWS Section Numbering 

To 

PWS C.3.2.1.  
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57.  Section J (Attachment 

J-13 Annotated Outline 

for Recurring Reports, 

Invoice Performance 

Report, referenced page 

1) 

Each subsection (e.g. Section 3.3, Safeguards) shall be no 

more than two pages. 

Each subsection (e.g. Section 3.2, Safeguards) shall 

be no more than two pages.   

58.  Section J (Attachment 

J-13 Annotated Outline 

for Recurring Reports, 

Invoice Performance 

Report, referenced page 

1) 

This report replaces the multiple requirements described in 

the original contract for reported information as part of the 

Monthly Progress Report (MPR). The MPR has a specific 

purpose for capturing high-level milestones and costing for 

the U.S. Department of Energy (DOE)-Environmental 

Management projects, and should not be used for contract 

invoicing purposes, and general performance. 

Deleted paragraph. 

59.  Section J (Attachment 

J-13 Annotated Outline 

for Recurring Reports, 

Invoice Performance 

Report, General 

Outline and Content, 

C.2.0 Management and 

Administration [Major 

Section] C.2.2 

Environment, Safety, 

Health, and quality 

Program [subsection], 

referenced page 1) 

C.2.2 Environment, Safety, Health, and Quality Program 

[subsection] 

- Summary count of reportable injuries of Swift 

and Staley, Inc. (SSI) personnel during the 

period. 

- Summary count of conditions adverse to quality 

identified, and/or closed during the period. 

- Summary count and type of ORPS reports issued 

during the period. (C.2.2.7) 

 

 

C.2.2 Environment, Safety, Health, and Quality 

Program [subsection] 

- Summary count of reportable injuries of 

personnel during the period. 

- Summary count of conditions adverse to 

quality identified, and/or closed during 

the period. 

- Summary count and type of ORPS 

reports issued during the period.  

 

60.  Section J (Attachment 

J-13 Annotated Outline 

for Recurring Reports, 

Invoice Performance 

Report, General 

Outline and Content, 

C.2.0 Management and 

Administration [Major 

Section] C.2.5 Property 

Management 

C.2.5 Property Management [subsection] 

- Summary count and type of personal property 

items dispositioned (e.g. transferred, excessed, 

etc.) during the period. 

- Summary count of parameter changes made to 

buildings, trailers, or Other Structures and 

Facilities (OSF) in the Facility Information 

Management System during the period (C.2.5.1 

and C.3.5.1; e.g. 5 buildings updated; 2 trailers 

excessed; and 19 OSFs updated). 

C.2.5 Property Management [subsection] 

- Summary count and type of personal 

property items dispositioned (e.g. 

transferred, excessed, etc.) during the 

period. 

- Summary count of parameter changes 

made to buildings, trailers, or Other 

Structures and Facilities (OSF) in the 

Facility Information Management 

System during the period; e.g. 5 
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[subsection], referenced 

page 1) 
- Summary count of government fleet vehicles 

dispositioned (e.g. transferred, excessed, etc.) 

during the period. (applicable to C.3.5.1.3 only) 

 

buildings updated; 2 trailers excessed; 

and 19 OSFs updated). 

- Summary count of government fleet 

vehicles dispositioned (e.g. transferred, 

excessed, etc.) during the period. 

 

61.  Section J (Attachment 

J-13 Annotated Outline 

for Recurring Reports, 

Invoice Performance 

Report, General 

Outline and Content, 

C.3.0 Firm-Fixed Price 

and Labor Hour Work 

[Major Section] C.3.2 

Radiological Site 

Services for Others 

[subsection], referenced 

page 1) 

C.3.2 Radiological Site Services for Others [subsection] 

- Additions or reductions in total inventory of 

serviced radiological instruments.  

- Total number of completed calibrations during 

the period, listed by type. (see J-8.C.3.2.2) 

 

C.3.10 Radiological Site Services for Others 

[subsection] 

- Additions or reductions in total 

inventory of serviced radiological 

instruments.  

- Total number of completed calibrations 

during the period, listed by type.  

 

62.  Section J (Attachment 

J-13 Annotated Outline 

for Recurring Reports, 

Invoice Performance 

Report, General 

Outline and Content, 

C.3.0 Firm-Fixed Price 

and Labor Hour Work 

[Major Section] C.3.2 

Safeguards and 

Security [subsection], 

referenced page 1) 

C.3.3 Safeguards and Security [subsection] 

 

C.3.2 Safeguards and Security [subsection] 

 

63.  Section J (Attachment 

J-13 Annotated Outline 

for Recurring Reports, 

Invoice Performance 

Report, General 

C.3.4 Computing, Telecommunication, and Cyber 

Security [subsection] 

- Summary description of Cyber Security Incidents 

observed during the period. (C.3.4.1) (Provided 

in the QASP Monthly Self-Assessment) 

C.3.12 Computing, Telecommunication, and 

Cyber Security [subsection] 

- Summary description of Cyber Security 

Incidents observed during the period. 
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Outline and Content, 

C.3.0 Firm-Fixed Price 

and Labor Hour Work 

[Major Section] C.3.4 

Computing, 

Telecommunication, 

and Cyber Security 

[subsection], referenced 

page 2) 

- Summary count of all controlled article passes 

issued. (C.3.4.1)  

- Summary of system-level (accreditation 

boundary) changes for each active system. (GSS 

and NNSS) 

- Summary count of Helpdesk Tickets (open, 

closed, average response time). (C.3.4.3) 

(Provided in the QASP Monthly Self-

Assessment) 

- Summary of changes to the site software and 

system licenses. (C.3.4.3) (Provided in the QASP 

Monthly Self-Assessment) 

 

(Provided in the QASP Monthly Self-

Assessment) 

- Summary count of all controlled article 

passes issued.  

- Summary of system-level (accreditation 

boundary) changes for each active 

system. (GSS and NNSS) 

- Summary count of Helpdesk Tickets 

(open, closed, average response time). 

(Provided in the QASP Monthly Self-

Assessment) 

- Summary of changes to the site software 

and system licenses. (Provided in the 

QASP Monthly Self-Assessment)  

 

64.  Section J (Attachment 

J-13 Annotated Outline 

for Recurring Reports, 

Invoice Performance 

Report, General 

Outline and Content, 

C.3.0 Firm-Fixed Price 

and Labor Hour Work 

[Major Section] C.3.5 

Operation and 

Management of Assets 

[subsection], referenced 

page 2) 

C.3.5 Operations and Management of Assets [subsection] 

- Provide the downtime percentage during the 

billing period for assigned areas of coverage. 

(ATTACHMENT J-8.C.3.5.3c) 

- Short descriptions of circumstance or conditions 

outside the ability of contractor to control 

impeding the completion of work. 

 

C.3.4 Operations and Management of Assets 

[subsection] 

- Provide the downtime percentage during 

the billing period for assigned areas of 

coverage.  

- Short descriptions of circumstance or 

conditions outside the ability of 

contractor to control impeding the 

completion of work. 

- Provide the actual downtime percentage 

of the fueling station, in whole or part 

(e.g E85 or other fuel). (Provided in the 

QASP Monthly Self-Assessment) 

 

65.  Section J (Attachment 

J-13 Annotated Outline 

for Recurring Reports, 

Invoice Performance 

Report, General 

Outline and Content, 

C.3.0 Firm-Fixed Price 

Added:  

 

C.3.5 Facility Services [subsection] 

- Provide the downtime percentage during the 

billing period for assigned areas of coverage.  

Added:  

 

C.3.5 Facility Services [subsection] 

- Provide the downtime percentage during 

the billing period for assigned areas of 

coverage.  



23 

 

and Labor Hour Work 

[Major Section] 

referenced page 2) 

- Short descriptions of circumstance or conditions 

outside the ability of contractor to control 

impeding the completion of work. 

- Provide the actual downtime percentage of the 

rail system, in whole or part. (Provided in the 

QASP Monthly Self-Assessment) 

 

- Short descriptions of circumstance or 

conditions outside the ability of 

contractor to control impeding the 

completion of work. 

- Provide the actual downtime percentage 

of the rail system, in whole or part. 

(Provided in the QASP Monthly Self-

Assessment) 

 

66.  Section J (Attachment 

J-13 Annotated Outline 

for Recurring Reports, 

Invoice Performance 

Report, General 

Outline and Content, 

C.3.0 Firm-Fixed Price 

and Labor Hour Work 

[Major Section] C.3.6 

Records Management 

and Document Control 

[subsection], referenced 

page 2) 

C.3.6 Records Management and Document Control 

[subsection] 

- Provide monthly totals of records received, 

number random samplings performed, number of 

records imported into the Electronic Records 

Management System (ERMS) by media type, and 

the error rate for period. (Provided in the QASP 

Monthly Self-Assessment) 

- Monthly count of boxes transferred to the Federal 

Records Center (FRC)/National Archives and 

Records Administration (NARA), number of 

boxes eligible for destruction, and total number 

of boxes destroyed. (Provided in the QASP 

Monthly Self-Assessment) 

- Monthly counts (boxes and square footage) of 

historical records processed (described in 

C.3.6.5.7; paper, electronic data, microfilm, x-ray 

film, audio-visual, and other types). (Provided in 

the QASP Monthly Self-Assessment)  

 

C.3.6 Records Management and Document 

Control [subsection] 

- Provide monthly totals of records 

received, number random samplings 

performed, number of records imported 

into the Electronic Records Management 

System (ERMS) by media type, and the 

error rate for period. (Provided in the 

QASP Monthly Self-Assessment) 

- Monthly count of boxes transferred to 

the Federal Records Center 

(FRC)/National Archives and Records 

Administration (NARA), number of 

boxes eligible for destruction, and total 

number of boxes destroyed. (Provided in 

the QASP Monthly Self-Assessment) 

- Monthly counts (boxes and square 

footage) of historical records processed; 

paper, electronic data, microfilm, x-ray 

film, audio-visual, and other types). 

(Provided in the QASP Monthly Self-

Assessment)  
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67.  Section J (Attachment 

J-13 Annotated Outline 

for Recurring Reports, 

Invoice Performance 

Report, General 

Outline and Content, 

C.3.0 Firm-Fixed Price 

and Labor Hour Work 

[Major Section] C.3.10 

On Site Fueling 

Services [subsection], 

referenced page 3) 

Deleted: 

 

C.3.10 On-Site Fueling Service [subsection] 

- Provide the actual downtime percentage of the 

fueling station, in whole or part (e.g. E85 or other 

fuel). (Provided in the QASP Monthly Self-

Assessment) 

 

Deleted: 

 

C.3.10 On-Site Fueling Service [subsection] 

- Provide the actual downtime percentage 

of the fueling station, in whole or part 

(e.g. E85 or other fuel). (Provided in the 

QASP Monthly Self-Assessment) 

 

68.  Section J (Attachment 

J-13 Annotated Outline 

for Recurring Reports, 

Invoice Performance 

Report, General 

Outline and Content, 

C.4.0 Cost 

Reimbursement Work 

[Major Section] C.4.2 

Utilities [subsection], 

referenced page 3) 

C.4.2 Utilities [subsection] 

- For the period of billing, provide a summary 

page with total costs for the period from each 

source: gas, electrical power, phone service, 

water, and any other uncategorized sources. 

Invoice support should include actual invoicing 

for each utility billing being claimed for 

reimbursement.  Supporting documentation of 

utility invoices are available upon request. 

 

C.4.5 Utilities [subsection] 

For the period of billing, provide a summary page 

with total costs for the period from each source: gas, 

electrical power, phone service, water, and any other 

uncategorized sources. Invoice support should 

include actual invoicing for each utility billing being 

claimed for reimbursement.   Supporting 

documentation is provided in the actual invoice to 

DOE. 

69.  Section J (Attachment 

J-13 Annotated Outline 

for Recurring Reports, 

Invoice Performance 

Report, General 

Outline and Content, 

C.4.0 Cost 

Reimbursement Work 

[Major Section] C.4.3 

DOE Physicals 

[subsection], referenced 

page 3) 

C.4.3 DOE Physicals [subsection] 

For the period of billing, provide the number of completed 

physicals, itemized by date, organization (DOE or DOE 

support contractor), and cost.  Supporting documentation is 

available with the invoice. 

C.4.6  Medical Monitoring for DOE [subsection] 

For the period of billing, provide the number of 

completed physicals, itemized by date, organization 

(DOE or DOE support contractor), and cost.  

Supporting documentation is provided in the actual 

invoice to DOE.  
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70.  Section J (Attachment 

J-13 Annotated Outline 

for Recurring Reports, 

Invoice Performance 

Report, General 

Outline and Content, 

C.4.0 Cost 

Reimbursement Work 

[Major Section] C.4.4 

Replacement of 

Government Furnished 

Property [subsection], 

referenced page 3) 

C.4.4 Replacement of Government Furnished Property 

[subsection] 

For the period of billing, provide the number of proposed 

purchases and number of approved purchases.  Itemized list 

of completed purchases should identify by date, brief 

description of property, number of units, and cost.  

Supporting documentation is included with the invoice. 

C.4.2 Replacement of Government Furnished 

Property [subsection] 

For the period of billing, provide the number of 

proposed purchases and number of approved 

purchases.  Itemized list of completed purchases 

should identify by date, brief description of property, 

number of units, and cost. Supporting documentation 

is provided in the actual invoice to DOE.  

71.  Section J (Attachment 

J-13 Annotated Outline 

for Recurring Reports, 

Invoice Performance 

Report, General 

Outline and Content, 

C.4.0 Cost 

Reimbursement Work 

[Major Section] C.4.5 

Interagency Fleet 

Management System 

(IFMS) Vehicles 

[subsection], referenced 

page 3) 

C.4.5 Interagency Fleet Management System (IFMS) 

Vehicles [subsection] 

- Summary of IFMS vehicle uses by date, brief 

description, and cost during the period 

(applicable to C.4.5. only).  Supporting 

documentation is included with the invoice. 

 

C.4.3 Interagency Fleet Management System 

(IFMS) Vehicles [subsection] 

- Summary of IFMS vehicle uses by date, 

brief description, and cost during the 

period (applicable to C.4.5. only). 

Supporting documentation is provided in 

the actual invoice to DOE.  

 

72.  Section J (Attachment 

J-13 Annotated Outline 

for Recurring Reports, 

Invoice Performance 

Report, General 

Outline and Content, 

C.4.0 Cost 

Reimbursement Work 

[Major Section] C.4.6 

C.4.6 Software Licenses [subsection] 

- For the period of billing, provide the number of proposed 

purchases and number of approved purchases.  Itemized list 

should identify by date, brief description of the software 

application (or service), type of application, number of 

licensed units, unit cost, and total cost.  Supporting 

documentation is included with the invoice. 

 

C.4.4 Software Licenses [subsection] 

For the period of billing, provide the number of 

proposed purchases and number of approved 

purchases.  Itemized list should identify by date, 

brief description of the software application (or 

service), type of application, number of licensed 

units, unit cost, and total cost. Supporting 

documentation is provided in the actual invoice to 

DOE.  



26 

 

Software Licenses 

[subsection], referenced 

page 3) 

73.  Section J (Attachment 

J-13 Annotated Outline 

for Recurring Reports, 

Invoice Performance 

Report, General 

Outline and Content, 

C.4.0 Cost 

Reimbursement Work 

[Major Section] 

referenced page 3) 

Add: 

 

C.4.7 DOE and Other Contractor Cell Phones, Copiers, 

and Printer Supplies [subsection] 

 

-    For the period of billing, provide a summary     page with 

total costs for the period. Invoice support should include 

actual invoicing for each billing being claimed for 

reimbursement.  Supporting documentation is provided in the 

actual invoice to DOE. 

Add: 

 

C.4.7 DOE and Other Contractor Cell Phones, 

Copiers, and Printer Supplies [subsection] 

 

-    For the period of billing, provide a summary page 

with total costs for the period. Invoice support should 

include actual invoicing for each billing being 

claimed for reimbursement.  Supporting 

documentation is provided in the actual invoice to 

DOE. 

74.  Section J (Attachment 

J-13 Annotated Outline 

for Recurring Reports, 

Invoice Performance 

Report, General 

Outline and Content, 

C.5.0 Task Order 

Services [Major 

Section] referenced 

page 3 and 4) 

C.5.0 TASK ORDER SERVICES [Major section] 

 

Section 5 of the report shall provide summary level 

information for work performed under the H.12 Task 

Ordering Procedure.  Reporting should provide summary of 

work performed during the period for pre-priced Indefinite 

Delivery/Indefinite Quantity (ID/IQ) scope, newly priced 

ID/IQ scope, cost reimbursable services, and/or fixed price 

task orders.  Additional and unique reporting requirements 

may be specified at the time a task order is placed. 

 

In alignment with Section H.12 (a), Task Order summaries 

for cost-reimbursable, or fixed-price work placed under shall 

be identified in this section of the report, when applicable.   

 

If not specified by each task Order, the following shall be 

reported for each type of task: 

 

C.5.0 TASK ORDER SERVICES [Major section] 

 

Section 5 of the report shall provide summary level 

information for work performed under the Section H 

Clause Task Ordering Procedure.  Reporting should 

provide summary of work performed during the 

period for pre-priced Indefinite Delivery/Indefinite 

Quantity (ID/IQ) scope, newly priced ID/IQ scope, 

cost reimbursable services, and/or fixed price task 

orders.  Additional and unique reporting 

requirements may be specified at the time a task 

order is placed. 

 

In alignment with Section H.48 Clause Task 

Ordering Procedure, Task Order summaries for cost-

reimbursable, or fixed-price work placed under shall 

be identified in this section of the report, when 

applicable.   

 

If not specified by each task Order, the following 

shall be reported for each type of task: 
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75.  Section J (Attachment 

J-13 Annotated Outline 

for Recurring Reports, 

Invoice Performance 

Report, General 

Outline and Content, 

C.5.0 Task Order 

Services [Major 

Section] C.5.1 IDIQ 

services [subsection], 

referenced page 3) 

C.5.1 IDIQ Services [subsection] 

 

Reporting for ID/IQ elements will provide reporting itemized 

by ELIN, with the quantities provided during the billing 

period, the price incurred, the cumulative price to date, and 

total remaining per the approved task order.  

 

C.5.1 IDIQ Services [subsection] 

 

Reporting for ID/IQ elements will provide reporting 

itemized by Task Order, with the quantities provided 

during the billing period, the price incurred, the 

cumulative price to date, and total remaining per the 

approved task order.  

 

76.  Section J (Attachment 

J-13 Annotated Outline 

for Recurring Reports, 

Annual Data Report, 

General Outline and 

Content, Annual 

Reporting of Fixed-

Price Services 

referenced page 6) 

Computing, Telecommunication, and Cyber Security  

- Total number of Cyber Security Incidents 

reported in the year. (C.3.4.1) 

- Total number of controlled article passes issued. 

(C.3.4.1) 

- Total number of Helpdesk Tickets (open, closed, 

average response time). (C.3.4.3) 

- Full list of all site software on the network and 

system licenses, including SQL servers, as of the 

end of the reporting period. (C.3.4.3) 

- Total number of network accounts by contractor. 

- Total number of computing equipment by type, 

as of the end of the reporting period. 

 

Computing, Telecommunication, and Cyber Security  

- Total number of Cyber Security 

Incidents reported in the year.  

- Total number of controlled article passes 

issued.  

- Total number of Helpdesk Tickets (open, 

closed, average response time).  

- Full list of all site software on the 

network and system licenses, including 

SQL servers, as of the end of the 

reporting period.  

- Total number of network accounts by 

contractor. 

- Total number of computing equipment 

by type, as of the end of the reporting 

period. 

 

77.  Section J (Attachment 

J-13 Annotated Outline 

for Recurring Reports, 

Annual Data Report, 

General Outline and 

Content, Annual 

Reporting of Cost 

DOE Physicals 

- Total number and cost of physicals by 

organization (DOE or DOE support contractor) 

 

Medical Monitoring for DOE 

- Total number and cost of physicals by 

organization (DOE or DOE support 

contractor) 
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Reimbursable Areas 

referenced page 5) 

78.  Section J (Attachment 

J-13 Annotated Outline 

for Recurring Reports, 

Annual Data Report, 

General Outline and 

Content, Annual 

Reporting of Services 

provided by Task Order 

referenced page 5) 

ID/IQ Services  

- ID/IQ elements will be itemized by ELIN, 

with total quantities for the year, total annual 

price incurred, and the cumulative price to 

date. 

 

ID/IQ Services  

- ID/IQ elements will be itemized by 

Task Order, with total quantities for 

the year, total annual price incurred, 

and the cumulative price to date. 

 

79.  Part IV – 

Representations and 

Instructions Section K 

Update Table of Contents Updated Table of Contents 

80.  Part IV – 

Representations and 

Instructions Section K 

(K.4 Instructions for 

Submitting Foreign 

Ownership, Control, or 

Influence Information 

(FOCI), Referenced 

page K-8)   

K.4 INSTRUCTIONS FOR SUBMITTING FOREIGN 

OWNERSHIP, CONTROL OR INFLUENCE 

INFORMATION (FOCI) 

 

 

 

K.4 RESERVED 

81.  Part IV – 

Representations and 

Instructions Section K)   K. 5 E-FOCI ELECTRONIC PROCESSING  

 

In furtherance of DEAR 952.204-73, Facility Clearance, 

Offerors/subcontractors and/or joint ventures that do not 

possess a Department of Defense (DOD) or a Department 

of Energy (DOE) Facility Clearance shall submit the 

information requested via https://foci.anl.gov website. 

Offerors/Teaming Partners/Subcontractors and/or Joint 

Ventures who possess a DOD or DOE Facility Clearance 

 

K.5  CERTIFICATION REGARDING 

FACILITY CLEARANCE - FOREIGN 

OWNERSHIP, CONTROL OR INFLUENCE 

INFORMATION 

 

Please check, as appropriate:  

[ ] Submitted Commercial and Government Entity 

code or facility code if cleared. 

https://foci.anl.gov/
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shall submit agency documentation that grants the facility 

clearance, including their company's assigned DOD 

commercial and government entity (CAGE) code or DOE 

facility code.  

 

Please check, as appropriate: 

[ ] Facility Clearance documentation has been submitted 

via https://foci.anl.gov  

[ ] Documentation granting offeror's/teaming 

partners/subcontractor(s) and/or joint venture facility 

clearance is attached 

 

Company Name and Address:  

 

In relation to this solicitation, my company is responding 

as (please check, as appropriate): 

[ ] Offeror 

[ ] Teaming Partner 

[ ] Subcontractor  

[ ] Joint Venture 

[ ] Other (please specify): 

 

When filling out the eFOCI Registration form 

please include the following information: 

 

 The FOCI Office that will review your 

FOCI submission when it is completed – 

Environmental Management 

Consolidated Business Center. 

 

 Reason for Request – Portsmouth 

Infrastructure Support Services 

Solicitation No. 89303319REM000057. 

[ ] Documentation granting Offeror’s 

subcontractor(s) and/or joint venture facility 

clearance is attached.  

[ ] Draft FOCI Mitigation Plan, if applicable, is 

attached.  

[ ] Facility Clearance request documentation 

including the following information has been 

submitted via Foreign Ownership, Control, or 

Influence (FOCI) Electronic Submission Site at 

https://foci.anl.gov/ for Offeror, subcontractor(s) 

and/or joint venture if not currently cleared:  

[ ] The Standard Form 328 has been signed and dated 

by an authorized official of the company and the 

original has been sent to the appropriate FOCI 

Office.  

[ ] If publicly owned, the Contractor’s most recent 

annual report, and its most recent proxy statement for 

its annual meeting of stockholders have been 

attached; or, if privately owned, the audited, 

consolidated financial information for the most 

recently closed accounting year has been attached.  

[ ] A copy of the company’s articles of incorporation 

and an attested copy of the company’s by-laws, or 

similar documents filed for the company’s existence 

and management, and all amendments to those 

documents. 

[ ] A list identifying the organization’s owners, 

officers, directors, and executive personnel, 

including their names, social security numbers, 

citizenship, titles of all positions they hold within the 

organization, and what clearances, if any, they 

possess or are in the process of obtaining, and 

identification of the government agency(ies) that 

granted or will be granting those clearances. 

https://foci.anl.gov/
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82.  Part IV – 

Representations and 

Instructions Section L 

(L.10 DOE-L-2001 

Proposal Preparation 

Instructions – General 

(OCT 2015) Alternate I 

and Alternate II (OCT 

2015) (REVISED), 

Paragraph (m) 

Referenced Page L-10 

(m) Allowable Salary for Key Personnel. Award of the 

Contract, as proposed, does not constitute a determination of 

allowability of key personnel salaries contained in the 

successful offer. As provided in Section H clause entitled, 

Special Provisions Applicable To Workforce Transition and 

Employee Compensation: Pay and Benefits, within 20 days 

after Notice to Proceed (NTP), the Contractor shall submit 

DOE Form EM3220.5, Application for Contractor 

Compensation Approval, to the CO for each key personnel 

position listed in the Contract for a determination of cost 

allowability for reimbursement under the Contract. To 

support a reasonableness determination, the Contractor shall 

also provide compensation market survey data to 

support/justify the requested salary and other information as 

requested by the CO.   

 

 Executive incentive programs are allocable and, 

therefore, may be determined to be allowable, if approved by 

the CO. Additionally, an executive incentive program will 

only be considered allowable to the extent the cost of the 

incentive is allocable as defined in FAR 31.201-4. To support 

a reasonableness determination for allowability, the 

Contractor will be required to provide a justification and may 

be required to provide additional information such as a copy 

of the annual incentive letter provided to the individual 

executive for the services to be rendered. 

Paragraph (m) has been deleted. 

83.  Part IV – 

Representations and 

Instructions Section L 

(L.11 DOE-L-2002 

Proposal Preparation 

Instructions, Volume I 

– Offer and Other 

(b) General. Volume I – Offer and Other Documents, 

contains the offer to enter into a contract and other 

documents. .  No price/cost information shall be included in 

the Volume I.  The signed original(s) of all documents 

requiring signature by Offerors shall be contained in the 

original Volume I. Offerors shall include the information 

listed in the following paragraphs in Volume I, assembled in 

(b) General. Volume I – Offer and Other Documents, 

contains the offer to enter into a contract and other 

documents. The signed original(s) of all documents 

requiring signature by Offerors shall be contained in 

the original Volume I. Offerors shall include the 

information listed in the following paragraphs in 

Volume I, assembled in the order listed. In cases 
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Documents – Alternate 

II, Alternate III, 

Alternate IV, Alternate 

V, and Alternate VI 

(Oct 2015, Paragraph 

(b) Referenced Page L-

11 

the order listed. In cases where the Offeror is required to fill 

in information in a contract clause, the Offeror shall submit 

only those pages that require input of information or a 

signature. Those specific areas are:  

 

where the Offeror is required to fill in information in 

a contract clause, the Offeror shall submit only those 

pages that require input of information or a signature. 

Those specific areas are:  

 

84.  Part IV – 

Representations and 

Instructions Section L 

(L.11 DOE-L-2002 

Proposal Preparation 

Instructions, Volume I 

– Offer and Other 

Documents – Alternate 

II, Alternate III, 

Alternate IV, Alternate 

V, and Alternate VI 

(Oct 2015, Paragraph 

(b)(2) Referenced Page 

L-11 

(2) Section H:  

(i) H.14  DOE-H-2017, Responsible Corporate Official and 

Corporate Board of Directors (Oct 2014) 

(ii) H. 30 DOE-H-2052, Representations, Certifications, and 

Other Statements of the Offeror (Oct 2014) (Revised);  

(iii)H.34 DOE-H-2058, Designation and Consent of Teaming 

Subcontracts (Oct 2014)  

 

(2) Section H:  

(i) H.14  DOE-H-2017, Responsible Corporate 

Official and Corporate Board of Directors (Oct 2014) 

(ii) H. 29 DOE-H-2052, Representations, 

Certifications, and Other Statements of the Offeror 

(Oct 2014) (Revised);  

(iii)H.33 DOE-H-2058, Designation and Consent of 

Teaming Subcontracts (Oct 2014)  

 

85.  Part IV – 

Representations and 

Instructions Section L 

(L.11 DOE-L-2002 

Proposal Preparation 

Instructions, Volume I 

– Offer and Other 

Documents – Alternate 

II, Alternate III, 

Alternate IV, Alternate 

V, and Alternate VI 

(Oct 2015, Paragraph 

(h) Referenced Page L-

13 

(h) Facility Clearance verification. (h) Facility Clearance verification.(Revised) 



32 

 

86.  Part IV – 

Representations and 

Instructions Section L 

(L.11 DOE-L-2002 

Proposal Preparation 

Instructions, Volume I 

– Offer and Other 

Documents – Alternate 

II, Alternate III, 

Alternate IV, Alternate 

V, and Alternate VI 

(Oct 2015, Paragraph 

(h) Referenced Page L-

14 

Offerors, JV/LLC member(s), and Teaming Subcontractors 

(if applicable) are encouraged to transmit FOCI information 

before the deadline for proposal submission. Under the DOE 

FOCI ESS, electronic signatures cannot be accepted; thus, the 

signed original SF-328 executed in accordance with the 

form’s instructions, and any other forms requiring a signature 

or seal shall be printed, signed, and submitted to the federal 

FOCI Operations Manager at the mailing address provided in 

the system. When filling out the New User Registration 

information in the DOE FOCI ESS, select “[insert FOCI 

Office name]” as the FOCI Office that will review your 

submission for this solicitation when it is completed. Include 

the solicitation name and number in the “Reason for Request” 

field. If the Department identifies missing information, the 

Offeror shall submit any information requested by the 

Department (FOCI Manager or CO) as soon as possible. 

Offerors, JV/LLC member(s), and Teaming 

Subcontractors (if applicable) are encouraged to 

transmit FOCI information before the deadline for 

proposal submission. Under the DOE FOCI ESS, 

electronic signatures cannot be accepted; thus, the 

signed original SF-328 executed in accordance with 

the form’s instructions, and any other forms 

requiring a signature or seal shall be printed, signed, 

and submitted to the federal FOCI Operations 

Manager at the mailing address provided in the 

system. When filling out the New User Registration 

information in the DOE FOCI ESS, select 

“Environmental Management Consolidated 

Business Center” as the FOCI Office that will 

review your submission for this solicitation when it 

is completed. Include “Paducah Infrastructure 

Support Services Solicitation No. 

89303319REM000057  in the “Reason for Request” 

field. If the Department identifies missing 

information, the Offeror shall submit any information 

requested by the Department (FOCI Manager or CO) 

as soon as possible. 

87.  Part IV – 

Representations and 

Instructions Section L 

(L.16 Proposal 

Preparation 

Instructions, Volume 

III: Price Proposal, 

Paragraph (c) 

Referenced Page L-22 

(c) The Offeror’s proposal shall include a price for each 

Section B.3 Contract Line Item Number (CLIN). The 

Offeror shall complete Section L, Attachment L-8, Price 

Proposal Worksheets. Section L, Attachment L–8 contains 

multiple worksheets which must be completed. The 

completed Price Proposal Worksheets shall be submitted 

as part of Volume III in hard copy and electronic format.  

 

(c) The Offeror’s proposal shall include a price for 

each Section B.3 Contract Line Item Number 

(CLIN). The Offeror shall complete Section L, 

Attachment L-8, Price Proposal Worksheets. 

Section L, Attachment L–8 contains multiple 

worksheets. Volume III submission requirements 

can be found in Table L-2 – Copy Requirements. 

 

88.  Part IV – 

Representations and 

Instructions Section L 

(L.16 Proposal 

Preparation 

(i) For informational purposes only, historical FY 2019 FTE 

Headcounts have been provided below: 

 

 

 

(i) For informational purposes only, historical direct 

labor rates for non-union employees, current 

staffing levels, and the current Collective 

Bargaining Agreement can be found in the 

procurement website Documents Library.   



33 

 

Instructions, Volume 

III: Price Proposal, 

Paragraph (i) 

Referenced Page L-23 

 

Description FTE 

Headcount 

Salaried Employees      140 (1 

Grandfathered) 

Union Employees      46 (29 

Grandfathered) 

 

The FTE headcount shown above is provided for 

informational purposes only.  

Additionally, Offerors are to consider the 

Contractor Human Resource Management 

(CHRM) Clauses in Section H of this RFP 

(specifically H.4 Workforce Transition and 

Employee Hiring Preferences Including 

through Period of Performance and H.5 DOE-

H-2001 Employee Compensation: Pay and 

Benefits (Oct 2017) (Revised)). 

 

 

 

89.  Part IV – 

Representations and 

Instructions Section L 

(L.18 DOE-L-2014 

Date, Time, and Place 

Offers Are Due (OCT 

2015), Referenced Page 

L-28) 

All Offers required by this solicitation are due no later 

than 4:00 p.m. Eastern Time March 19, 2020. Treatment of 

late submissions, modifications, and withdrawals are 

governed by the applicable provisions of the solicitation. 

 

All Offers required by this solicitation are due no 

later than 4:00 p.m. Eastern Daylight Time April 

2, 2020. Treatment of late submissions, 

modifications, and withdrawals are governed by the 

applicable provisions of the solicitation. 

 

90.  Part IV – 

Representations and 

Instructions Section L 

(Attachment L-7 

Performance Guarantee 

Agreement, Referenced 

Page L-45) 

For value received, and in consideration of, and in order to 

induce the United States (the Government) to enter into 

Contract _____________________for the provision of 

infrastructure services at the Portsmouth Site (the “Contract”) 

For value received, and in consideration of, and in 

order to induce the United States (the Government) 

to enter into Contract _____________________for 

the provision of infrastructure services at the 

Paducah Site (the “Contract”) 
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91.  Part IV – 

Representations and 

Instructions Section L 

(Attachment L-8) 

Replaced Attachment L-8 to reflect deleted “IT Support” row 

from “Base IDIQ CLIN” and “Option IDIQ CLIN tabs.” 

Replaced Attachment L-8 to reflect deleted “IT 

Support” row from “Base IDIQ CLIN” and “Option 

IDIQ CLIN” tabs. 

 


